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6. SINGAL PHASING AND SIGNAL HEAD PLACEMENT SHALL MEET REQUIREMENTS BY

PROJECT ENGNEER.

TEMPORARY SIGNAL PLANS
STAGE 2 - MSLOQ-0004-00(068)
l. MAINTAIN TRAFFIC ON EXISTING SR 316 AS INDICATED BY TRAFFIC FLOW ARROWS.

SEE DRAWING NO. 19164, : MY e

2. SHIFT COLLINS HILL ROAD TRAFFIC ONTO TEMPORARY DETOUR CONSTRUCTED e N
IN STAGE 1AS INDICATED BY TRAFFIC FLOW ARROWS.

3. PLACE ALL TEMPORARY TRAFFIC CONTROL DEVICES (DRUMS, SIGNS, BARRIERS,
SIGNAL EQUIPMENT, ETC.) BEFORE CONSTRUCTION ACTIVITIES BEGIN. ALL TEMPORARY. .,
SIGNAL EQUIPMENT SHALL BE PAID FOR BY 150 TRAFFIC CONTROL LUMP SUM. =~

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TRAFFIC SIGNAL AND/OR
CONTROL SYSTEM ADJUSTMENTS, INCLUDING TEMPORARY SUPPORT POLE LOCATIONS
REQURED BY THE PROJECT DURING THE INTERIM PERIOD THROUGH INSTALLATION OF
THE NEW SIGNAL EQUIPMENT. T \ ¢ 50

5. THE CONTRACTOR SHALL RETAIN THE SERVICES OF A GDOT PREQUALIFIED AND PROFESSIONALLY i\
LICENCED SIGNAL TIMING ENGINEER TO IMPLEMENT AND ADJUST SIGNAL TIMINGS AND COORDINATION\ : \\Y
DURING ALL STAGES OF CONSTRUCTION, | \ ¢
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SIGNAL PLANS

COLLINS HILL RD @ SR 316
TEMPORARY SIGNAL - STAGE 2
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